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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN
ONTARIO, FONTANA AND RIALTO FROM 0.3 KM WEST OF MILLIKEN AVENUE OVERCROSSING TO
RIVERSIDE AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 22, 2005, instead of the original date of September 15, 2005.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.23, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "REPLACEMENT TIE BARS," the title is revised to read "TIE BARS."

In the Special Provisions, Section 10-1.23, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "TIE BARS," the first paragraph is revised as follows:

"Tie bars shall be installed at longitudinal contact joints and longitudinal weakened plane joints as
shown on the plans.  Tie bars at transverse contact joints shall not be required."

In the Special Provisions, Section 10-1.23, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "MEASUREMENT AND PAYMENT," the sixth paragraph is revised as follows:

"Full compensation for removing and disposing of existing concrete pavement, constructing trial slabs,
furnishing and placing bond breaker, furnishing and disposing of standby materials for temporary roadway
structural section, and constructing, maintaining, removing and disposing of temporary roadway structural
section, and quality control program shall be considered as included in the contract price paid per cubic
meter for replace concrete pavement (Rapid Strength Concrete), and no additional compensation will be
allowed therefor."

In the Proposal and Contract, the Engineer’s Estimate Item 16 is revised as attached.
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To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-162514

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074042 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 1

9 150662 REMOVE METAL BEAM GUARD
RAILING

M 130

10 150722 REMOVE PAVEMENT MARKER EA 40 500

11 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 77

12 034832 REPLACE ASPHALT CONCRETE
SURFACING (TYPE A)

M3 15 200

13 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 61

14 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 1690

15 404092 SEAL PAVEMENT JOINT M 3100

16 406003 TIE BAR (DRILL AND BOND) EA 72

17 420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 523 000

18 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 760

19 510800 PAVING NOTCH EXTENSION M3 9

20
(S)

519117 JOINT SEAL (MR 30 MM) M 42

3
REVISED PER ADDENDUM NO.1 DATED SEPTEMBER 9, 2005


